



**City of Anaheim
Safety Improvements at
Lenain Water Treatment Plant**

ACCT. No. 502-521-3779-7865-0900925.01

ADVERTISE DATES: 7/22/10 & 7/29/10
 BID DATE: 08/12/10
 ESTIMATED AWARD: 8/31/10
 ESTIMATED START: October 2010

Bidder No.	1	Bidder No.	2	Bidder No.	3	Bidder No.	4	Bidder No.	5
	American Industrial Services		Humphrey Constructors		Metro Builders + Engineering Group		Powell Engineering Construction		Atlas-Allied, Inc.
	Attn: John Randall Kure		Attn: Richard Humphrey		Attn: Fouad Houalla		Attn: John Y. Powell		Attn: Eva Siciliani
	1215-104 Pacific Oaks Place Escondido, CA 92029		21314 Hideout Dr. Diamond Bar, CA 91765		2610 Avon Street Newport Beach, CA 92663		974 N. Morgan Street Orange, CA 92867		1210 N. Las Brisas Street Anaheim, CA 92806
	Bond: 10% License: 818821 A, B, C-20 & C-43 Phone No.: (760) 432-0222		Bond: 10% License: 866155 A Phone No.: (909) 635-5945		Bond: 10% License: 597589 Phone No.: (949) 515-4350		Bond: 10% License: 767276 A Phone No.: (714) 639-8040		Bond: 10% License: 437235 A, B, C34,C-36 & C-42 Phone No.: (714) 630-3633

		City Estimate													
ITEM	DESCRIPTION	BID QUANTITY		UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Mobilization and Demobilization for the Lump Sum Price of:	1	LS	\$5,000.00	\$5,000.00	\$3,080.00	\$3,080.00	\$9,000.00	\$9,000.00	\$50,000.00	\$50,000.00	\$9,650.00	\$9,650.00	\$20,000.00	\$20,000.00
2	Furnish all Labor, Materials and Equipment to Fabricate and Install Stainless Steel Ladders, Hardware, Supports, Anchors, Fall Protection, Platforms, Railing, and Perform all Necessary Modifications and Repairs; all in Accordance with the Contract Documents for the Lump Sum Price of:	1	LS	\$95,000.00	\$95,000.00	\$118,500.00	\$118,500.00	\$127,000.00	\$127,000.00	\$105,500.00	\$105,500.00	\$170,185.00	\$170,185.00	\$189,000.00	\$189,000.00
3	ALLOWANCE: to Accommodate Unknown Conditions and to Furnish and Install Necessary Improvements as Directed by the City (on a Time and Materials Basis):	1	T&M	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
4	DISCREPANCIES: This Bid Item is to Accommodate Those Portions of the Work Required by the Contract Documents, Whose Method of Payment is not Included in other Bid Items Above or Elsewhere Herein:	1	LS	\$0.00	\$0.00	\$0.00	\$0.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$0.00	\$0.00	\$5,000.00	\$5,000.00
TOTAL BID (ITEMS 1 THRU 4)					\$115,000.00		\$136,580.00		\$152,000.00		\$175,500.00		\$194,835.00		\$229,000.00

	SUBCONTRACTOR (S)	WORK TYPE / ITEM #
1	None	