

CITY OF ANAHEIM NOHL RANCH RD. FROM MEATS ST. TO ROLLING HILLS ST. ROYAL OAK RD. FROM NOHL RANCH RD. TO HONEYWOOD LN. 281-412-L130-7892 502-521-3743-7865-0901348.01 Advertise Dates: 5/27/10 & 6/03/10 Bid Date: 06/17/10 Estimated Award: 7/20/10 Estimated Start: 8/10 Estimated Completion: 10/10 Plans No: 28673-28684	#1 R.J. Noble Company 15505 E. Lincoln Ave. Orange, Ca. 92865 License No: A 782908 Expiration: 08/31/10 Bond: 10% (714) 637-1550	#2 Hardy & Harper, Inc. 1312 E. Warner Ave. Santa Ana, Ca. 92705 License No: 215952 A,C8,C12 Expiration: 12/31/11 Bond: 10% (714) 444-1851	#3 Elite Bobcat service, Inc. 1320 E. 6th St. #100 Corona, Ca. 92879 License No: 720016 A Expiration: 3/31/12 Bond: 10% (951) 279-6869	#4 All American Asphalt P.O.Box 2229 Corona, Ca. 92878-2229 License No: 267073 A, C12 Expiration: 1/31/12 Bond: 10% (951) 736-7600
--	---	--	--	--

ITEM NO.	ITEM DESCRIPTION	BID QTY.		CITY ESTIMATE		#1		#2		#3		#4	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	Excavation	2,950	CY	\$24.00	\$70,800.00	\$21.72	\$64,074.00	\$25.25	\$74,487.50	\$32.00	\$94,400.00	\$32.00	\$94,400.00
2	A.C. Planing (Cold Mill 2" Min. Below Existing Surface).	10,010	SY	\$2.50	\$25,025.00	\$2.35	\$23,523.50	\$1.66	\$16,616.60	\$1.90	\$19,019.00	\$1.94	\$19,419.40
3	Asphalt Concrete	8,042	TON	\$65.00	\$522,730.00	\$55.85	\$449,145.70	\$65.65	\$527,957.30	\$65.00	\$522,730.00	\$63.00	\$506,646.00
4	Furnish & Install Pavement Reinforcing Fabric	9,867	SY	\$1.30	\$12,827.10	\$1.63	\$16,083.21	\$1.33	\$13,123.11	\$1.35	\$13,320.45	\$0.66	\$6,512.22
5	Remove Exist. PCC Curb and Gutter and Reconstruct 8" Curb and Gutter Per City of Anaheim Std. 120, Type A.	254	LF	\$22.00	\$5,588.00	\$35.00	\$8,890.00	\$50.50	\$12,827.00	\$34.00	\$8,636.00	\$40.00	\$10,160.00
6	Remove Exist. Curb Ramp and Sidewalk and Reconstruct PCC Access Ramp Per APWA Std. 111-3 with Detectable Warning Device (3'X4' Truncated Domes) Case and Type per Plan.	11	EA	\$1,500.00	\$16,500.00	\$4,200.00	\$46,200.00	\$2,181.00	\$23,991.00	\$1,635.00	\$17,985.00	\$2,760.00	\$30,360.00
7	Construct Driveway Approach (W=25', X=3') per City of Anaheim Std. 114-A.-- Remove Existing	209	SF	\$8.00	\$1,672.00	\$7.50	\$1,567.50	\$9.09	\$1,899.81	\$10.00	\$2,090.00	\$9.20	\$1,922.80
8	Remove Exist. Sidewalk and Reconstruct or Construct 4" P.C.C. Sidewalk per City of Anaheim Std. 110 & Std. 112-1 (Match Existing Sidewalk).	2,828	SF	\$5.50	\$15,554.00	\$6.50	\$18,382.00	\$6.06	\$17,137.68	\$8.00	\$22,624.00	\$6.10	\$17,250.80
9	Remove Exist. P.C.C. Spandrel and Reconstruct P.C.C. Spandrel Monolithic With Curb and Gutter per City of Anaheim Std. 121-A. Remove Existing.	319	SF	\$20.00	\$6,380.00	\$12.28	\$3,917.32	\$13.13	\$4,188.47	\$11.75	\$3,748.25	\$12.30	\$3,923.70
10	Furnish and Install New Survey Monument per City of Anaheim Std. 641 and As Modified in The Specifications.	4	EA	\$700.00	\$2,800.00	\$650.00	\$2,600.00	\$600.00	\$2,400.00	\$825.00	\$3,300.00	\$850.00	\$3,400.00
11	Adjust Sewer, Storm Drain Manhole Cover to Grade per APWA Std. 205-1.	5	EA	\$600.00	\$3,000.00	\$350.00	\$1,750.00	\$600.00	\$3,000.00	\$650.00	\$3,250.00	\$700.00	\$3,500.00
12	Adjust Water Manhole to Grade	2	EA	\$600.00	\$1,200.00	\$500.00	\$1,000.00	\$600.00	\$1,200.00	\$800.00	\$1,600.00	\$700.00	\$1,400.00
13	Adjust Water Meter/Water Valve Box to Grade per City of Anaheim Std. W-152.	13	EA	\$600.00	\$7,800.00	\$350.00	\$4,550.00	\$600.00	\$7,800.00	\$600.00	\$7,800.00	\$500.00	\$6,500.00
14	Adjust Traffic Signal Box, Electrical Box, Communication Box to Grade	5	EA	\$600.00	\$3,000.00	\$500.00	\$2,500.00	\$600.00	\$3,000.00	\$500.00	\$2,500.00	\$475.00	\$2,375.00
15	Coordinate Adjustment of Utility Structures/or Facility to Grade. Adjustment of Utility Structures/or Facility to be Performed by Utility Purveyor. Contractor to Coordinate with utility Purveyor Personnel as List on Sheet 1.	1	LS	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$604.03	\$604.03	\$900.00	\$900.00	\$21,500.00	\$21,500.00
16	Remove and Replace Water Vent Pipe	1	EA	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$2,400.00	\$2,400.00	\$1,600.00	\$1,600.00	\$3,600.00	\$3,600.00
17	Regrade Max. Slope 2:1 (2 feet wide) in Between of Sidewalk and R/W and Remove Existing Landscaping as Necessary.	708	SF	\$5.00	\$3,540.00	\$3.50	\$2,478.00	\$3.50	\$2,478.00	\$3.00	\$2,124.00	\$9.00	\$6,372.00
18	Relocate Sprinkler Needs and Tie Into Existing Sprinkler System and Cut Portion of Sprinkler Line As Necessary.	1	LS	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$4,830.00	\$4,830.00
19	Furnish and Install Construction Information Sign	4	EA	\$500.00	\$2,000.00	\$650.00	\$2,600.00	\$700.00	\$2,800.00	\$900.00	\$3,600.00	\$1,000.00	\$4,000.00
20	Traffic Loops Type "E" Circular per City of Anaheim Std. 410.	24	EA	\$350.00	\$8,400.00	\$300.00	\$7,200.00	\$181.00	\$4,344.00	\$195.00	\$4,680.00	\$179.00	\$4,296.00
21	4" Broken White Lane Line per City of Anaheim Std. 451-E	4,300	LF	\$0.48	\$2,064.00	\$0.60	\$2,580.00	\$0.40	\$1,720.00	\$0.65	\$2,795.00	\$0.40	\$1,720.00
22	4" Solid White Lane Line per City of Anaheim Std. 459	800	LF	\$0.45	\$360.00	\$0.83	\$664.00	\$0.60	\$480.00	\$1.00	\$800.00	\$0.55	\$440.00
23	8" Solid White Lane Line per City of Anaheim Std. 452-B	500	LF	\$1.05	\$525.00	\$1.16	\$580.00	\$1.00	\$500.00	\$1.75	\$875.00	\$0.90	\$450.00
24	12" Solid White Line per City of Anaheim Std. 435-C (Thermoplastic)	225	LF	\$1.70	\$382.50	\$2.09	\$470.25	\$1.50	\$337.50	\$3.00	\$675.00	\$1.40	\$315.00
25	2'x13' White Blocked Crosswalk Marking per Detail on Sheet 10 (Plan No. 28682)	800	LF	\$0.60	\$480.00	\$3.42	\$2,736.00	\$3.50	\$2,800.00	\$3.00	\$2,400.00	\$3.50	\$2,800.00
26	Double Yellow Line per City of Anaheim Std. 453-A	3,100	LF	\$1.03	\$3,193.00	\$1.16	\$3,596.00	\$1.00	\$3,100.00	\$1.80	\$5,580.00	\$0.90	\$2,790.00
27	8' Letter Legend (Thermoplastic)	8	EA	\$35.00	\$280.00	\$100.00	\$800.00	\$30.00	\$240.00	\$40.00	\$320.00	\$26.00	\$208.00
28	Turn Arrow (Thermoplastic)	8	EA	\$60.00	\$480.00	\$165.00	\$1,320.00	\$50.00	\$400.00	\$85.00	\$680.00	\$48.50	\$388.00
29	Blue Marker	7	EA	\$5.25	\$36.75	\$20.00	\$140.00	\$24.00	\$168.00	\$15.00	\$105.00	\$10.00	\$70.00
TOTAL Items 1-29				\$723,617.35		\$676,047.48		\$735,000.00		\$754,136.70		\$761,548.92	

- Sub-contractors**
- 1 Bob Wetzel Concrete (Pipe) 1419 Keegan Way, Santa Ana, Ca. (714) 538-9605
 - 2 Calif. Prof. Eng. (Electrical/Loops) 9316 Mabel Ave., S. El Monte, Ca. (626) 452-8658
 - 3 EBS, Utilities Adj. (Adjust Utilities) 1320 E. Sixth St. Ste. 100, Corona, Ca. (951) 279-6869
 - 4 Nobest Inc. (Concrete) P.O.Box 874, Westminster, Ca. (714) 892-5583
 - 5 OC Striping (Striping) 183 N. Pixley, Orange, Ca. (714) 639-6353