



**City of Anaheim**  
**DEPARTMENT OF PUBLIC WORKS**  
Natalie A. Meeks, Director of Public Works

**To:** City Manager/City Council  
**From:** Department of Public Works  
**Date:** October 22, 2009  
**RE:** Citywide Sanitary Sewer Improvement Program/Projects (CSSIPP), Group 3  
Orangewood Av., Mountain View Av., Spinnaker St., Simmons Av.  
Account Nos. 591-412-I745-7895; 591-412-I746-7895 and  
502-521-3743-7865-0901348-01

---

FOR INFORMATION ONLY, the Department of Public Works is advertising for bids to construct the Citywide Sanitary Sewer Improvement Program/Projects (CSSIPP), Group 3 Orangewood Av. from Harbor Blvd. to Haster St. and from Mountain View Av. to Spinnaker St.; Mountain View Av. from Wakefield Av. to Orangewood Av., Spinnaker St. from Orangewood Av. to Simmons Av.; Simmons Av. from Spinnaker St. to Lewis St.

The work to be done consists of excavation, installation of vitrified clay pipe (VCP), trenchless tunneling, asphalt concrete and all appurtenant work as shown on the plans and delineated in the specifications.

This sewer improvement project is part of the Citywide Sanitary Sewer Improvement Program/Projects (CSSIPP) to relieve existing city sanitary sewer needs as identified in the Combined Central Anaheim Area Master Plan of Sanitary Sewers (adopted by Anaheim City Council on December 12, 2006 by Resolution No. 2006-255).

10% bid bond required.

Liquidated Damages will be \$3,800.00 per day.

Plans, specifications, and general instructions may be obtained from the OCB Reprographics, located at 17721 Mitchell North, Irvine, California, for the sum of Fifty-nine Dollars (\$59.00) if picked up at said office, or, if forwarded by mail, for the sum of Sixty-four Dollars (\$64.00) or Seventy-nine Dollars (\$79.00) with or without and overnight account respectively. No refunds will be made for returned plans and specifications. The plans, specifications, and general instructions can be viewed and purchased using the following web link:

[https://order.e-arc.com/arcEOC/x\\_project.asp?de=ea83f5e7-aaa4-474f-9353-4dab16d69774](https://order.e-arc.com/arcEOC/x_project.asp?de=ea83f5e7-aaa4-474f-9353-4dab16d69774)

ADVERTISEMENT:	11/05/09 & 11/12/09
BID DATE:	11/19/09
CITY ESTIMATE:	\$2,975,000.00

**RCP2009-08175**

Project Manager: Tiberius Rosu

**PROPOSAL**

For the construction of the Citywide Sanitary Sewer Improvement Program/Projects, Group 3 – Orangewood Avenue, Harbor Boulevard, Mountain View Avenue, Spinnaker Street, Simmons Avenue and Lewis Street

Anaheim, California  
 Adv. Dates: 11/05/09 & 11/12/09  
 Bid Date: 11/19/09  
 Bid Time: 2:00 P.M.

ACCOUNT NO. 591-412-I745-7895; 591-412-I746-7895  
 502-521-3743-7865-0901348-01

<b>Bid Item</b>	<b>Estimated Quantity</b>	<b>Description General</b>	<b>Unit Price</b>	<b>Total</b>
1	1	LS Mobilization, Permits, Bonds, Insurance, Construction Scheduling, and Demobilization		
2	1	LS Sheeting, Shoring and Bracing (including OSHA Permit)		
3	53	LF Construct 6" DIP Air Jumper		
4	1	LS Traffic Control		
5	5	EA Construction Information Signs		
6	11	EA Remove and Replace Traffic Inductive Loops; Type "E" Circular		
7	1	LS Replace Traffic Striping and Pavement Markers		
8	1	LS Potholing and Utility Locating		
9	5,452	LF Pre-Construction CCTV Inspection		
10	6,814	LF Post-Construction CCTV Inspection		
11	25,000	DLR Dewatering	\$1.00	\$25,000
12	27	LF Construct 8" VCP Sewer Pipe		
13	1,235	LF Construct 15" VCP Sewer Pipe		
14	4,961	LF Construct 18" VCP Sewer Pipe		
15	485	LF Construct 24" VCP Sewer Pipe		
16	106	LF Construct 12" Bell-Less VCP Sewer Pipe		
17	57	LF Bore and Jack 18" Steel Casing at Spinnaker Street		
18	1	LS Sewer Bypassing		
19	1,720	LF Remove & Dispose of Existing 8" Sewer		
20	2,570	LF Remove & Dispose of Existing 10" Sewer		

<b>Bid Item</b>	<b>Estimated Quantity</b>	<b>Description General</b>	<b>Unit Price</b>	<b>Total</b>
21	4	LF Remove and Dispose of Existing 12" Sewer		
22	20	EA Remove and Dispose of Existing Sewer Manhole & Base		
23	51	EA Connect Existing Service Lateral to New Sewer		
24	10	EA Construct Concrete Blanket Protection over Existing Utility		
25	123,586	SF 2-Inch Asphalt Concrete Grind & Cap		
26	20	EA Replace Water Valve Box		
27	26	EA Construct 48" I.D. Std. Manhole		
28	3	EA Construct 60" I.D. Std. Manhole		
29	3	EA Construct 60" I.D. Drop Manhole		
30	1,170	LF Abandon 8" Sewer		
31	2	EA Abandon Manhole		
32	1	EA Modify Existing OCSD Connection		
33	1,044	SF Remove and Reconstruct P.C.C. Cross Gutters and Spandrel		
34	1,366	LF Remove and Reconstruct Curb and Gutter		
35	16	EA Connect Existing 8" Sewer		
36	3	EA Connect Existing 10" Sewer		
37	4	EA Break into Existing Manhole		
38	1	EA Connect Existing Service Lateral to Manhole		
39	1	LS Relocate 8" DIP Water Line, Valves and Fittings		
40	18	EA Construct Brick and Mortar Plug		
41	4	EA Modify Existing Manhole Base and Rechannel Bench		
42	2	EA Remove and Reconstruct Survey Monument		

**PROPOSAL**

For the construction of the Citywide Sanitary Sewer Improvement Program/Projects, Group 3 – Orangewood Avenue, Harbor Boulevard, Mountain View Avenue, Spinnaker Street, Simmons Avenue and Lewis Street

Anaheim, California  
Adv. Dates: 11/05/09 & 11/12/09  
Bid Date: 11/19/09  
Bid Time: 2:00 P.M.

ACCOUNT NO. 591-412-I745-7895; 591-412-I746-7895  
502-521-3743-7865-0901348-01

TOTAL AMOUNT IN NUMBERS: \_\_\_\_\_

TOTAL AMOUNT IN WORDS: \_\_\_\_\_  
\_\_\_\_\_

The undersigned bidder certifies that he/she has thoroughly checked the figures set forth in this proposal, that they are correct to the best of his/her knowledge and constitutes his/her proposal for the work called out therein.

\_\_\_\_\_  
Signature and Printed Name of Bidder

\_\_\_\_\_  
Phone Number

\_\_\_\_\_  
Name of Company