



City of Anaheim
DEPARTMENT OF PUBLIC WORKS

ADDENDUM NO. 2

TO THE BID DOCUMENTS FOR

CENTER GREENS IMPROVEMENTS

Account Nos. 460.410.5702.9601.CTRGREENS; 216.213.4765.9601
GRA2021-03737, BLD2021-05508; SGN2022-00005; WQMP2021-01411

November 21, 2022

I. GENERAL

The following changes, additions, or deletions shall be made as indicated, and all other conditions shall remain the same.

II. REVISIONS TO THE BID DOCUMENTS

The Bid Due Date has been extended to 2:00 P.M., Thursday, December 8, 2022.

A. Bid Due Date

Revise all references to the Bid Due Date to: 2:00 P.M., Thursday, December 8, 2022.

B. Reference Documents

The following documents are issued with this Addendum for reference only:

1. Mandatory Pre-Bid Meeting & Job Walk Sign-in Sheet

2. Mandatory Pre-Bid Meeting & Job Walk PowerPoint Presentation

Slide 13 of the PowerPoint Presentation has been updated to delete the reference to food distribution scheduled on Thursday in the Community Center Parking Lot.

III. CONTRACTOR QUESTIONS & ANSWERS

Q&As 1-4 have been issued with Addendum No. 1

The deadline for bid RFIs/Q&As is extended to 12:00 P.M., Friday, December 2, 2022.

Q5 Please advise if you will accept our Umbrella insurance limits of \$5.0M to meet your requirements?

A5 **Minimum limits for the required insurance coverages are prescribed in Article Tenth of the Agreement issued with the Bid Documents. Umbrella insurance may be used to supplement the limits for the required coverages in order to meet those limits prescribed in the Agreement. Final acceptance of the awarded Contractor's Umbrella policy is subject to the City Risk Manager's review and approval.**

Q6 Will there be an extension to the Bid Due Date?

A6 **Yes. Refer to the revisions to the bid due date issued with this Addendum.**

Q7 Due to the Thanksgiving break being so close to the bid date and with all the scope that has to be reviewed we are requesting that the bid date gets extended. Please advise if the bid date will be getting extended for the holiday break.

A7 **Refer to the revisions to the bid due date issued with this Addendum.**

Q8 When or where will you release the Mandatory Pre-Bid attendees?

A8 **The sign-in sheet and PowerPoint presentation for the Pre-Bid Meeting & Job Walk are issued with this Addendum.**

Q9 May we request the Mandatory prebid sign-in sheet?

A9 **The sign-in sheet and PowerPoint presentation for the Pre-Bid Meeting & Job Walk are issued with this Addendum.**

Sincerely,



Brenda Medina
Construction Contract Administrator

cc Raul Garcia Ana Straabe
Naomi Gruenthal File

The Contractor shall acknowledge receipt of all addenda by signing and enclosing each addendum form in its bid submittal. Failure to do so may result in a rejection of bid.

Signature

Print Name

Firm Name

Date



CITY OF ANAHEIM
PRE-BID MEETING & JOB WALK
SIGN-IN SHEET

PUBLIC WORKS

PROJECT NAME:	Center Greens Improvements		
MEETING DATE, TIME, LOCATION:	Wednesday, November 16, 2022	1:00 P.M.	Downtown Community Center - Assembly Hall
PROJECT ACCOUNT NOS.:	460.410.5702.9601.CTRGREENS; 216.213.4765.9601		
PERMIT NOS.:	GRA2021-03737, BLD2021-05508; SGN2022-00005; WQMP2021-01411		

COMPANY NAME	ADDRESS	ATTENDEE NAME	PHONE	E-MAIL
THREE PEAKS CORP <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	PO BOX 101 CALIMESA, CA 92520	SKIP MATTHEW for ERIK SIMMONS	(909) 622-2219	ERIK@THREEPEAKSCO.COM
TOVEY SCHWETZ <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	18261 Collier Ave Unit A Lake Elsinore, CA 92530	ROBERT FRANZAS	951 831-7654	rfranzas@toveyehultz.com
DF. Perez Construction <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	2840 E La Croya Anaheim, CA 92806	Joe Cardenas	(714) 323-2273	josec@dfperez.com
Urban Habitat <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	PO BOX 1177 La Quinta, CA 92447	Mark FARSI	951-239- 6760	mark@myurbanhabitat.com
NATIONWIDE CONTRACTORS GCS <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	10725 Ellis Ave Fountain, Valley, CA	LUICCI NADER	(949) 500 0874	BIDENATIONWIDE CONTRACTORS.NET
CALIBA, INC <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	8031 MAIN STREET STANTON, CA 90680	BINO MARTINO	714 886- 2887	bidding@calibainc.com

COMPANY NAME	ADDRESS	ATTENDEE NAME	PHONE	E-MAIL
HORIZONS CONSTRUCTION <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	432 W Meats Ave CA 92865	Kevin Kostras	714-626-0000	Kinomehorizonscib.com alexcareras87@gmail.com
Environmental Construction <input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	2150 W Oxford St Woodland Hills, CA 91344	Derek Vargas	818-918-8339	duvargas@environcon.com
OHNO CONSTRUCTION <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	8884 Juniper Rd Jurupa Valley CA 91780	Kim Brady	619-278-8824	estimating@ohnoconstruction.com
ST CONSTRUCTION GROUP INC <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	1730 Evergreen St Duarte CA 91010	Richard	(909) 500-0404	stconstructiongroup4@gmail.com
Anser Advisory <input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input checked="" type="checkbox"/> Other	2677 N. Main St., St. 400 Santa Ana	Ben Torres	(805) 416-4051	benjamin.torres@anseradvisory.com
Klassic Engineering & Construction Inc. <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	250 S. Tustin Street Orange, CA 92866	Alexander Shivali	(714) 369-8389	Bids@kecigroup.com
CS LEGACY CONST <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	675 Area 474 Rd Walnut CA 91780	gregg STUMP	951-515-1322	Richard@cslegacy.net
ELECTRO CONSTRUCTION <input type="checkbox"/> Prime Contractor <input checked="" type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	2225 WINDSOR AVE PASADENA, CA 91001	Ruben PEREZ	661-215-358-1001	ruben@electroconstruction.com

COMPANY NAME	ADDRESS	ATTENDEE NAME	PHONE	E-MAIL
Greenfile Landscaping and Maint <input type="checkbox"/> Prime Contractor <input checked="" type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	3024 E. Chapman Ave suite 171	Peter Wagstaff	714 337 7496	6fLm Peter@gmail.com
Archico Design Build <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	2010 N. Tustin Ave Santa Ana, CA	Alan Alawi	(714) 714-7070	Bids@archico.com
Golden Sun Enterprise Inc. <input checked="" type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	6732 White Oak Ave Van Nuys, CA 91406	Al Red/ Arsem	(818) cell 968-6673	info@goldensunfirm.com
Mac Dad Builders Inc <input type="checkbox"/> Prime Contractor <input checked="" type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other	19 Hammond St Irvine, CA 92618	ANA Fires	(949) 290- 8335	team@wearemdb.com
<input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other				
<input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other				
<input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other				
<input type="checkbox"/> Prime Contractor <input type="checkbox"/> Subcontractor <input type="checkbox"/> Material Supplier/Vendor <input type="checkbox"/> Other				